Ministry of Works and Development-Schedule of Civil Engineering and Building Contracts of \$100,000 or More in Value

| Name of Works | Successful Tenderer | Amount of Tender Accepted \$ |
|---|--|---------------------------------------|
| Civil Engineering— | | |
| Second coat sealing: Clutha Valley roading | Fulton Hogan Ltd., 2 tenders (\$103,255- \$103,583) | 103,255.00 |
| SH 7: Boyle Bluff: shape correction and first coat seal | Hobson Contractors Ltd. 7 tenders (\$105,628-\$152,180) | 105,628.27 |
| Reseals SH 1: Porirua Residency 1987 | McLoughlin Asphalts Ltd., 2 tenders (\$122,405-\$127,938) | 122,405.30 |
| SH 5: Basecourse supply Mohaka River | Blair Transport Ltd., 5 tenders (\$123,975–\$144,900) | 123,975.00 |
| Regalvanising of truss steel for Bannockburn bridge | Hot Dip Galvanisers (Christchurch) Ltd., 3 tenders (\$128,560-\$144,060) | 128,560.00 |
| SH 99 RD 18, RS 00: Waianiwa Wrights Bush: shape correction | Southland Construction Co. Ltd., 2 tenders (\$163,232–\$163,895) | 163,232.53 |
| Inangahua River bridge replacement at landing | West Coast Prestressed Concrete Ltd., 4 tenders (\$179,980-\$209,400) | 179,985.60 |
| SH 1 RD 17 RP 807/2.10-3.47: Ashley Downs Road section: lime stabilisation, shape correction and first coat sealing | Fulton Hogan Ltd., 2 tenders (\$179,910– \$181,351) | 181,351.81 |
| NZPO Ellerslie Line Depot, Kalmia Street, Ellerslie: pavement and site development | W. Stevenson & Sons Ltd., 2 tenders (\$196,097-\$236,031) | 196,097.61 |
| SH 94 RD 18 RS 43: Lintley Corner realignment RP 43/12.27-13.36 | Robinson and Ewing (Contractors) Ltd., 5 tenders (\$213,278-\$251,181) | 213,278.69 |
| RNZAF Base, Auckland: Whenuapai taxiway F1 Area A concrete pavement | Reeve Enterprises Ltd., 7 tenders (\$273,366-\$453,821) | 273,366.00 |
| SH 29: Kaimai reconstruction Stage II earthworks and drainage | J. Swap Contractors Ltd., 3 tenders (\$350,000-\$596,357) | 350,000.00 |
| Whangarei supplementary sealing 1986/87 | Northland Road Builders, 3 tenders (\$446,765-\$507,895) | 446,765.76 |
| Grafton Interchange—bridge No. 4 | Dominion Constructors Ltd., 4 tenders (\$831,354-\$1,087,864) | 831,354.60 |
| Building— | | |
| Alterations for MAF and DSW: Lusty's Building, Motueka Otahuhu Power Station: condensor building refurbishment | Lowe and Heal Builders Ltd., Negotiated G. E. H. Everson Ltd., 5 tenders (\$146,044-\$345,969) | 126,459.00 146,044.32 |
| State Insurance Building, Wakefield Street, Auckland: Ground and second floor alterations | Interior Consulting and Contracting Ltd., 2 tenders (\$160,065-\$164,582) | 164,582.00 |
| Covered ways and fitting out for relocatable classrooms ATI North Shore Justice Department: Waikeria Youth Centre: exercise yards and shelter | Neil Housing Ltd., Only tender Gibson Diedrichs Ltd., 5 tenders | 203,654.35 229,136.00 |
| 2 about 2 apartment i manaria x outil control onorono jurdo and onorth | (\$229,136-\$345,298) | 227,130.00 |
| Woburn House, Lower Hutt: fitting out second floor | Burrell Wilkinson Ltd., 7 tenders (\$244,559-\$290,934) | 244,559.00 |
| | T. G. SHADWELL, Commission | ner of Works. |

Notice No. 54—Amending the Statistical Requirements of the Customs Tariff of New Zealand

PURSUANT to section 123 (2) of the Customs Act 1966, the Statistical Key of the Customs Tariff of New Zealand is hereby amended in the following manner.

| Item No. | Amendment | | Statistical Key | | |
|---------------|----------------|----------------------------|---|---|--|
| | | Code | Unit | Description | |
| 87.02.041 | ADD | | | Cabs for use in the assembly of motor vehicles: | |
| | | 05K | No. | .For vehicles having a rated gross laden weight exceeding 3500 kg but not exceeding 10 500 kg | |
| | | 09B | No. | .For vehicles having a rated gross laden weight exceeding 10 500 kg | |
| 87.02.049 ADD | | | Cabs for use in the assembly of motor vehicles: | | |
| | | 05L | No. | .For vehicles having a rated gross laden weight exceeding 3500 kg but not exceeding 10 500 kg | |
| | | 09C | No. | .For vehicles having a rated gross laden weight exceeding 10 500 kg | |
| 87.05.021 | DELETE | 01 G 09 B | | | |
| | and SUBSTITUTE | 02E 08D | | | |
| 87.05.029 | DELETE | 01H 09C | | | |
| | and SUBSTITUTE | 02F 08E | | | |

The above amendments become effective as from 20 February 1987. Dated at Wellington this 19th day of February 1987.

M. J. BELGRAVE, Comptroller of Customs.

1

2